STATE OF CALIFORNIA-BUSINESS, TRANSPORTATION AND HOUSING AGENCY GRAY DAVIS, Governor

DEPARTMENT OF TRANSPORTATION
ES-OE MS #43

1727 30TH Street, 2ND Floor

Sacramento, CA 95816

July 11, 2001

07-LA-1-23.5/24.8 &50.5/51.2
07-3N9204
ACSTPHG-P001(470)E

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in LOS ANGELES COUNTY IN
TORRANCE AND LOS ANGELES FROM CRENSHAW BOULEVARD TO AERO WAY AND FROM MAXELLA
AVENUE TO WASHINGTON BOULEVARD.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on July 19, 2001, instead of the original date of July 12, 2001.
This addendum is being issued to set a new bid opening date as shown herein and to revise the Proposal and Contract.
In the Proposal and Contract, the Engineer’s Estimate Item 1 is deleted as attached.
To Proposal and Contract book holders:
Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the
Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.
Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.
Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their
book will be contacted to arrange for the return of their book.
Inform subcontractors and suppliers as necessary.
This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Plans, Specifications & Estimates Branch
Office of Office Engineer

Attachment



ENGINEER'S ESTIMATE

07-3N9204
Item | ltem Item Unit of Estimated Unit Price Item Total
Code Measure Quantity

1 BLANK

2 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM [ LUMP SUM

(S)

3 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM [ LUMP SUM

(S)

4 150714 REMOVE THERMOPLASTIC TRAFFIC [ M 5320
STRIPE

5 021529 REMOVE YELLOW M 4820
THERMOPLASTIC TRAFFIC STRIPE

6 150722 REMOVE PAVEMENT MARKER EA 620

7 150742 REMOVE ROADSIDE SIGN EA 1

8 150748 REMOVE ROADSIDE SIGN PANEL EA 10

9 152396 RELOCATE SIGN PANEL EA 2

10 153214 REMOVE CONCRETE CURB M 320

11 153246 REMOVE CONCRETE M3 50
(MISCELLANEOUS)

12 190101 ROADWAY EXCAVATION M3 60

13 260201 CLASS 2 AGGREGATE BASE M3 64

14 390103 ASPHALT CONCRETE (TYPE B) TONN 86

15 566011 ROADSIDE SIGN - ONE POST EA 1

16 568001 INSTALL SIGN (STRAP AND SADDLE | EA 9
BRACKET METHOD)

17 840515 THERMOPLASTIC PAVEMENT M2 51
MARKING

18 840561 100 MM THERMOPLASTIC TRAFFIC (M 1730
STRIPE

19 840563 200 MM THERMOPLASTIC TRAFFIC | M 620
STRIPE

20 840570 100 MM THERMOPLASTIC TRAFFIC (M 1690
STRIPE (BROKEN 10.98 M - 3.66 M)
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